DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 04/01/10
PAGE : 001 -1
TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 NEWARK TOLL PLAZA - TRANSPORTATION MANAGEMENT PROJECTS

CALL ORDER : 001

LETTING DATE : 03/02/10
STATE/FEDERAL AID NO: RRA-2010(12)

CONTRACT DESCRIPTION

CONTRACT ID : 30-090-01.01
DISTRICT : N1
CONTRACT TIME : 35 CALENDAR DAYS

COUNTIES : NEW CASTLE

PROJECT (S) : RRA-2010(12)

THE PROJECT INCLUDED IMPROVEMENTS TO 3 INTERSECTIONS IN THE
NEWARK AREA. THE IMPROVMENTS INCLUDED EXTENTION OF LEFT TURN
LANES TO ASSIST TRAFFIC DURING THE I-95 NEWARK TOLL PLAZA

PROJECT.

SET-ASIDE

VENDOR RANKING

Contract was awarded on 04/01/10 to vendor GREGGO & FERRARA INC

SUPERPAVE, BITUMINOUS CONCRETE

TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 548,088.67 125.0455% 100.0000%
1 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 438,311.27 100.0000% 79.9709%
2 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 487,845.60 111.3012% 89.0085%
3 RALPH CAHALL & SON PAVING INC, 2935 S DUPONT BLVD, SMYRNA, DE, 19977 $ 563,331.61 128.5232% 102.7811%
I ( o) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | GREGGO & FERRARA INC |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
——————————————————————————————————— s
SECTION 0001 ROAD
| | |
0010 201000 | 5000.00000 5000.00] 2000.00000 2000.00] 3700.00000 3700.00
CLEARING AND GRUBBING | | |
0020 202000 2771.000 | 25.00000 69275.00 | 20.00000 55420.00] 13.00000 36023.00
EXCAVATION AND EMBANKMENT | | |
0030 209006 | 12.90660 2581.32] 16.00000 3200.00] 13.00000 2600.00
BORROW, TYPE F | | |
0040 211000 | 5000.00000 5000.00] 1000.00000 1000.00] 3700.00000 3700.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0050 252002 | 157.31376 157.31] 240.00000 240.00| 150.00000 150.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0060 302007 | 41.15444 20453.76| 62.00000 30814.00] 38.00000 18886.00
GRADED AGGREGATE BASE COURSE, | | |
0070 401657 | 104.89658 67658.29 | 73.00000 47085.00 | 96.50000 62242.50
SUPERPAVE, TYPE C HOT-MIX, | | |
GYRATIONS, PG 76-22 (CARBONATE STONE) | |
0080 401660 | 72.81826 29418.58]| 70.00000 28280.00] 86.50000 34946.00
SUPERPAVE, TYPE B HOT-MIX, | | |
GYRATIONS, PG 76-22 | | |
0090 401663 | 55.37539 31508.60] 66.00000 37554.00] 72.50000 41252.50
| | |
| | |

BASECOURSE, 160 GYRATIONS,



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA - TRANSPORTATION MANAGEMENT PROJECTS

DATE
PAGE

04/01/10
001 -2

FURNISH AND MAINTAIN PORTABLE LIGHT

CALL ORDER : 001 CONTRACT ID : 30-090-01.01 COUNTIES NEW CASTLE
LETTING DATE : 03/02/10 DISTRICT : N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GREGGO & FERRARA INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0100 401665 22.000 TON | 124.73481 2744 .17 90.00000 1980.00] 143.00000 3146.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0110 401667 67.000 TON | 91.01809 6098.21| 87.00000 5829.00] 114.00000 7638.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0120 701011 162.000 LF | 27.34414 4429.75| 21.00000 3402.00] 29.50000 4779.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0130 701025 781.000 LF | 30.00000 23430.00] 18.00000 14058.00 | 27.00000 21087.00
PORTLAND CEMENT CONCRETE CURB, TYPE2 | | |
MODIFIED | | |
0140 701027 408.000 LF | 24.46282 9980.83| 18.00000 7344.00| 27.00000 11016.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
MODIFIED | | |
0150 705002 1689.000 SF | 5.86233 9901.48]| 4.90000 8276.10] 8.00000 13512.00
P.C.C. SIDEWALK, 6" | | |
0160 708052 1.000 EACH | 2830.13158 2830.13] 2200.00000 2200.00] 2850.00000 2850.00
DRAINAGE INLET, 48" X 30" | | |
0170 732002 1900.000 sY | 6.78566 12892.75| 8.00000 15200.00| 10.00000 19000.00
TOPSOIL, 6" DEPTH | | |
0180 734013 1900.000 sY | 0.57031 1083.59] 0.30000 570.00| 0.75000 1425.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0190 735535 1900.000 sY | 1.97244 3747.64| 2.00000 3800.00] 2.25000 4275.00
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0200 742508 800.000 HOUR | 29.52000 23616.00] 29.52000 23616.00] 29.52000 23616.00
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0210 742517 200.000 HOUR | 42.80000 8560.00| 42.80000 8560.00] 42.80000 8560.00
FLAGGER, NEW CASTLE COUNTY, FEDERAL, | | |
OVERTIME | | |
0220 743003 60.000 EADY | 27.56851 1654.11| 58.00000 3480.00] 20.00000 1200.00
ARROWPANELS, TYPE C | | |
0230 743004 55.000 EADY | 62.54265 3439.85] 79.00000 4345.00] 75.00000 4125.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0240 743005 100.000 EADY | 50.98333 5098.33| 45.00000 4500.00] 35.00000 3500.00
| | |
| | |

ASSEMBLY



PERMANENT PAVEMENT STRIPING,
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA - TRANSPORTATION MANAGEMENT PROJECTS
CALL ORDER : 001 CONTRACT ID : 30-090-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/02/10 DISTRICT : N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GREGGO & FERRARA INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0250 743537 70.000 EADY | 105.15718 7361.00| 220.00000 15400.00 | 115.00000 8050.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0260 744505 3.000 EACH | 412.40838 1237.23| 200.00000 600.00| 350.00000 1050.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0270 744520 3.000 EACH | 755.04709 2265.14| 850.00000 2550.00 | 925.00000 2775.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0280 744525 3.000 EACH | 302.62109 907.86| 530.00000 1590.00| 260.00000 780.00
REMOVAL OF EXISTING JUNCTION WELL | | |
0290 745527 414.000 LF | 12.47205 5163.43]| 9.60000 3974.40| 12.80000 5299.20
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0300 745528 46.000 LF | 9.27820 426.80| 6.90000 317.40| 10.50000 483.00
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0310 745536 22.000 LF | 5.00000 110.00] 7.50000 165.00] 4.00000 88.00
SUPPLY OF 3/4" ALUMINUN RIGID CONDUIT | | |
0320 745542 106.000 LF | 27.52297 2917.43| 27.00000 2862.00 | 24.50000 2597.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0330 745544 349.000 LF | 8.43295 2943.10| 7.50000 2617.50]| 11.65000 4065.85
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0340 745545 22.000 LF | 6.39026 140.59] 11.00000 242.00 | 5.25000 115.50
INSTALLATION OF CONDUIT ON WOOD POLE | |
0350 745547 5.000 LF | 3.11143 15.56 | 11.00000 55.00] 10.00000 50.00
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
0360 746774 950.000 LF | 9.96833 9469.91| 8.80000 8360.00| 9.30000 8835.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0370 747506 1.000 EACH | 1015.15063 1015.15]| 960.00000 960.00] 930.00000 930.00
CABINET BASE | |
0380 748014 28.000 LF | 0.84512 23.66]| 1.10000 30.80] 1.20000 33.60
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 4" | | |
0390 748015 370.000 SF | 6.91962 2560.26 | 4.30000 1591.00| 4.65000 1720.50
| | |
| | |

SYMBOL/LEGEND ALKYD-THERMOPLAST IC
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CONTRACT TITLE : I-95 NEWARK TOLL PLAZA - TRANSPORTATION MANAGEMENT PROJECTS
CALL ORDER : 001 CONTRACT ID : 30-090-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 03/02/10 DISTRICT : N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GREGGO & FERRARA INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0400 748019 6000.000 LF | 0.35365 2121.90] 0.43000 2580.00] 0.50000 3000.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0410 748026 400.000 SF | 1.08824 435.30] 2.20000 880.00] 2.35000 940.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0420 748027 44.000 LF | 2.33959 102.94| 3.20000 140.80] 3.50000 154.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0430 748506 5423.000 LF | 0.89843 4872.19| 0.59000 3199.57] 0.65000 3524.95
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0440 748519 102.000 LF | 4.00000 408.00] 6.40000 652.80] 7.00000 714.00
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, 4" | | |
0450 748529 46.000 SF | 20.00000 920.00] 27.00000 1242.00] 29.00000 1334.00
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, SYMBOL/LEGEND | | |
0460 748530 100.000 SF | 6.66600 666.60| 16.00000 1600.00| 17.50000 1750.00
REMOVAL OF PAVEMENT STRIPING | | |
0470 749687 10.000 EACH | 60.00000 600.00] 50.00000 500.00| 65.00000 650.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0480 749690 58.000 SF | 7.00000 406.00] 25.00000 1450.00] 12.00000 696.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0490 758000 1219.000 sY | 20.00000 24380.00] 6.80000 8289.20] 10.25000 12494.75
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0500 760507 8027.000 SYIN | 3.00000 24081.00] 1.10000 8829.70] 2.25000 18060.75
PROFILE MILLING, HOT-MIX | | |
0510 762001 2586.000 LF | 1.73160 4477.92 1.50000 3879.00] 1.75000 4525.50
SAW CUTTING, HOT MIX | | |
0520 763000 LUMP | 30000.00000 30000.00] 5000.00000 5000.00] 15500.00000 15500.00
INITIAL EXPENSE | | |
0530 763501 LUMP | 15000.00000 15000.00| 6500.00000 6500.00] 2400.00000 2400.00
CONSTRUCTION ENGINEERING | | |
0540 763505 500.000 HOUR | 75.00000 37500.00] 75.00000 37500.00] 75.00000 37500.00
| | |

TRAFFIC OFFICERS
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I-95 NEWARK TOLL PLAZA - TRANSPORTATION MANAGEMENT PROJECTS

DATE
PAGE

04/01/10
001 -5

CALL ORDER : 001 CONTRACT ID : 30-090-01.01 COUNTIES NEW CASTLE
LETTING DATE 03/02/10 DISTRICT : N1
SET-ASIDE
0o ) I ( 1 ) I ( 2 )

(
ENGINEER'S ESTIMATE
LINE NO / ITEM CODE / ALT

| GREGGO & FERRARA INC

UNIT PRICE

|[MUMFORD & MILLER CONCRETE INC

14500.00

487,845.60

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
0550 763643 LUMP 15000.00000 15000.00| 2000.00000 2000.00]
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | |
SECTION TOTALS $ 548,088.67| $ 438,311.27]
_______________________________________________________________________ +_____________________________+_____________________________
CONTRACT TOTALS $ 548,088.67| $ 438,311.27]

487,845.60

DBE GOALS | 8

o°

o°

o
o
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TABULATION OF BIDS
FINAL
CONTRACT TITLE I-95 NEWARK TOLL PLAZA - TRANSPORTATION MANAGEMENT PROJECTS
CALL ORDER 001 CONTRACT ID 30-090-01.01 COUNTIES NEW CASTLE
LETTING DATE 03/02/10 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( ) I ( )
|RALPH CAHALL & SON PAVING IN | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROAD
| | |
0010 201000 LUMP | 510.65000 510.65| |
CLEARING AND GRUBBING | | |
0020 202000 2771.000 CY | 27.29000 75620.59 | |
EXCAVATION AND EMBANKMENT | | |
0030 209006 200.000 CY | 53.06000 10612.00 | |
BORROW, TYPE F | | |
0040 211000 LUMP | 1181.29000 1181.29| |
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0050 252002 1.000 EACH | 278.52000 278.52| |
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0060 302007 497.000 CY | 38.63000 19199.11| |
GRADED AGGREGATE BASE COURSE, TYPE B | |
0070 401657 645.000 TON | 92.74000 59817.30] |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 (CARBONATE STONE) | |
0080 401660 404.000 TON | 74.64000 30154.56| |
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | | |
0090 401663 569.000 TON | 60.21000 34259.49| |
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0100 401665 22.000 TON | 124.73000 2744 .06 | |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0110 401667 67.000 TON | 95.43000 6393.81| |
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0120 701011 162.000 LF | 36.83000 5966 .46 | |
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0130 701025 781.000 LF | 59.20000 46235.20 | |
PORTLAND CEMENT CONCRETE CURB, TYPE2 | | |
MODIFIED | | |
0140 701027 408.000 LF | 33.20000 13545.60] |
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
| | |

MODIFIED



SUPPLY OF 2" GALVANIZED STEEL CONDUIT

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 04/01/10
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TABULATION OF BIDS
FINAL
CONTRACT TITLE I-95 NEWARK TOLL PLAZA - TRANSPORTATION MANAGEMENT PROJECTS
CALL ORDER 001 CONTRACT ID 30-090-01.01 COUNTIES NEW CASTLE
LETTING DATE 03/02/10 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( ) I ( )
|RALPH CAHALL & SON PAVING IN | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 705002 1689.000 SF | 9.25000 15623.25]| |
P.C.C. SIDEWALK, 6" | | |
0160 708052 1.000 EACH | 2200.00000 2200.00 | |
DRAINAGE INLET, 48" X 30" | | |
0170 732002 1900.000 SY | 8.36000 15884.00] |
TOPSOIL, 6" DEPTH | | |
0180 734013 1900.000 SY | 0.53000 1007.00| |
PERMANENT GRASS SEEDING, DRY GROUND | | |
0190 735535 1900.000 SY | 4.73000 8987.00 | |
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0200 742508 800.000 HOUR | 29.52000 23616.00| |
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0210 742517 200.000 HOUR | 42.80000 8560.00 | |
FLAGGER, NEW CASTLE COUNTY, FEDERAL, | | |
OVERTIME | | |
0220 743003 60.000 EADY | 15.75000 945.00| |
ARROWPANELS, TYPE C | | |
0230 743004 55.000 EADY | 17.18000 944 .90 |
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0240 743005 100.000 EADY | 52.50000 5250.00 | |
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0250 743537 70.000 EADY | 110.25000 7717.50| |
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0260 744505 3.000 EACH | 315.00000 945.00| |
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0270 744520 3.000 EACH | 803.25000 2409.75| |
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0280 744525 3.000 EACH | 231.00000 693.00] |
REMOVAL OF EXISTING JUNCTION WELL | | |
0290 745527 414.000 LF | 11.55000 4781.70| |
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0300 745528 46.000 LF | 9.45000 434,70 |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 04/01/10
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TABULATION OF BIDS
FINAL
CONTRACT TITLE I-95 NEWARK TOLL PLAZA - TRANSPORTATION MANAGEMENT PROJECTS
CALL ORDER 001 CONTRACT ID 30-090-01.01 COUNTIES NEW CASTLE
LETTING DATE 03/02/10 DISTRICT N1
SET-ASIDE
I ( 3 ) | ) I ( )
|RALPH CAHALL & SON PAVING IN | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— e
0310 745536 22.000 LF | 3.31000 72.82| |
SUPPLY OF 3/4" ALUMINUN RIGID CONDUIT | | |
0320 745542 106.000 LF | 22.05000 2337.30] |
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0330 745544 349.000 LF | 10.50000 3664.50| |
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0340 745545 22.000 LF | 4.73000 104.06| |
INSTALLATION OF CONDUIT ON WOOD POLE | |
0350 745547 5.000 LF | 8.40000 42.00 | |
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
0360 746774 950.000 LF | 8.40000 7980.00 | |
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0370 747506 1.000 EACH | 840.00000 840.00] |
CABINET BASE | |
0380 748014 28.000 LF | 1.05000 29.40| |
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 4" | | |
0390 748015 370.000 SF | 4.20000 1554.00 | |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0400 748019 6000.000 LF | 0.42000 2520.00 | |
TEMPORARY MARKINGS, PAINT, 4" | | |
0410 748026 400.000 SF | 2.10000 840.00| |
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0420 748027 44.000 LF | 3.15000 138.60] |
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0430 748506 5423.000 LF | 0.58000 3145.34| |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0440 748519 102.000 LF | 6.30000 642.60| |
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, 4" | | |
0450 748529 46.000 SF | 26.25000 1207.50]| |
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, SYMBOL/LEGEND | | |
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TABULATION OF BIDS
FINAL
CONTRACT TITLE I-95 NEWARK TOLL PLAZA - TRANSPORTATION MANAGEMENT PROJECTS
CALL ORDER 001 CONTRACT ID 30-090-01.01 COUNTIES NEW CASTLE
LETTING DATE 03/02/10 DISTRICT N1
SET-ASIDE
I ( 3 I ( ) I ( )
|RALPH CAHALL & SON PAVING IN | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0460 748530 100.000 SF | 15.75000 1575.00] |
REMOVAL OF PAVEMENT STRIPING | | |
0470 749687 10.000 EACH | 78.75000 787.50] |
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0480 749690 58.000 SF | 23.33000 1353.14] |
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0490 758000 1219.000 sY | 4.79000 5839.01] |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0500 760507 8027.000 SYIN | 1.56000 12522.12| |
PROFILE MILLING, HOT-MIX | | |
0510 762001 2586.000 LF | 1.71000 4422.06 | |
SAW CUTTING, HOT MIX | | |
0520 763000 LUMP | 28101.51000 28101.51| |
INITIAL EXPENSE | | |
0530 763501 LUMP | 9135.00000 9135.00] |
CONSTRUCTION ENGINEERING | | |
0540 763505 500.000 HOUR | 75.00000 37500.00] |
TRAFFIC OFFICERS | | |
0550 763643 LUMP | 30460.71000 30460.71| |
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 563,331.61] $ | $
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 563,331.61] $ 0.00] $

DBE GOALS

o°




